CALL ORDER
LETTING DATE
SET-ASIDE

N
H

CONTRACT TIME :

FINPROJ(S)

LOCAL NAME
PROJ LIMITS

FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 06/26/14
VENDOR RANKING LIST PAGE : 3

003 PROPOSAL ID : E71I76

06/11/14 2:30 p.m. DISTRICT : 07
U/R CODE :

525 WORKING DAYS (AVAILABLE DAYS)

42900015201  ({*) F.A. NO. + N/A

PROPOSAL DESC :
The Improvements under this Contract consist of the
reconstruction of the existing asphalt pavement to concrete
pavement from east of 47th Street (MP 3.402) to the scuth
side of the McKay Bay Bridge (MP 5.064) and the construction
of sidewalk along the corridor. In addition, construction
will take place on the McKay Bay Bridge and north of the
bridge for sidewalk connectivity and from west of 50th
Street to the project beginning (MP 3.402) for concrete
pavement connectivity. To create the sidewalk on the McKay
bridge, bridge rail will be added, and a vertical face
retrofit will be constructed on the inside bridge rail to
improve safety. This project is located on US 41 (SR 43} in
Hillsborough County, Florida.

COUNTIES : HILLSBOROUGH

USB 41 (SR 45} FROM E OF 47TH ST TO 5 END MCKAY BA ROAD NAME : SR 45
TO S END MCKAY BAY BRIDGE

FROM E OF 47TH ST

PEPPER CONTRACTING SERVICES, INC.

GLF CONSTRUCTION CORPORATION

AJAX PAVING INDUSTRIES OF FLORIDA LLC
PHOENIX CONSTRUCTION SERVICES, INC.

RANK
1l F593221511
2 F650394050
3 F261871966
4 F592247483
5 F591616643
6 F591925201
7 F631232066

NELSON, DAVID, CONSTRUCTION CO

CONE & GRAHAM, INC.
CONCRETE SERVICES,

LLC

Approved By:

BID BID TOTAL 3 OVER
TYPE STATUS BID LOW BID
$ 11,107,155.93 0.00%
$ 11,964,963.61 7.72%
$12,129,114.07 9,20%
$ 13,699,000.00 23.33%
$ 13,767,354.35 23.95%
$ 14,082,820.65 26.79%
$ 14,094,309.98 26.89%

an

John D. Ellis

District Contracts Administrator

June 27, 2014 @ 2:30 P.M.

THE DEPARTMENT INTENDS TO AWARD THIS CONTRACT TO THE LOWEST
RESPONSIVE BIDDER SHOWN ABOVE

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within the time allowed for filing a bond shall
constitute a waiver of proceedings under chapter 120, Florida Statutes



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -2
CALL ORDER . 003 PROPCSAL ID : E7176 PROPCSAL DESC :
LETTI NG DATE : 06/11/14 2:30 p.m DI STRI CT : 07 The I nprovenents under this Contract consist of the
SET- ASI DE : U R CODE : reconstruction of the existing asphalt pavenment to concrete
CONTRACT TIME : 525 WORKI NG DAYS (AVAI LABLE DAYS) pavenent from east of 47th Street (MP 3.402) to the south

side of the McKay Bay Bridge (MP 5.064) and the construction
of sidewal k along the corridor. In addition, construction
will take place on the McKay Bay Bridge and north of the
bridge for sidewal k connectivity and fromwest of 50th
Street to the project beginning (MP 3.402) for concrete
pavenment connectivity. To create the sidewal k on the MKay
bridge, bridge rail will be added, and a vertical face
retrofit will be constructed on the inside bridge rail to
improve safety. This project is located on US 41 (SR 45) in
Hi || sborough County, Florida. Prequalification required DBE
Availablity 8.6%

FI NPRQJ( S) : 42900015201 (*) F. A. NO . NA COUNTI ES : HI LLSBOROUGH
LOCAL NANVE : USB 41 (SR 45) FROM E OF 47TH ST TO S END MCKAY BA ROAD NAME : SR 45
PRQJ LIMTS . FROM E OF 47TH ST TO S END MCKAY BAY BRI DGE
( 1) (_2) (. 3)
PEPPER CONTRACTI NG SERVI CES | GLF CONSTRUCTI ON CORPORATI O | AJAX PAVI NG | NDUSTRI ES OF FLORI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT
------------------------------------------ e

SECTI ON 0001 ROADWAY

0005 0101 1 LUWMP | 1300000. 00000 1300000. 00| 1180000. 00000 1180000. 00| 1360000. 00000 1360000. 00
MOBI LI ZATI ON 42900015201

0010 0102 1 525.000 LS 380000. 00000 380000. 00 950000. 00000 950000. 00| 1140000. 00000 1140000. 00
VAI NTENANCE OF TRAFFI C 42900015201

0015 0102 3 518. 000 CY 16. 50000 8547. 00 65. 00000 33670. 00 50. 00000 25900. 00
COMMERCI AL MATERI AL FOR DRI VEVWAY

MAI NTENANCE

0020 0102 60 35700. 000 ED 0. 30000 10710. 00 0. 25000 8925. 00 0.27000 9639. 00
WORK ZONE SI GN

0025 0102 61 28.000 EA 98. 00000 2744.00 75. 00000 2100. 00 91. 28000 2555. 84
BUSI NESS SI GN

0030 0102 71 13 16224. 000 LF 0. 01000 162. 24 0. 01000 162. 24 0. 01000 162. 24

BARRI ER WALL, TEMPORARY, F&, LOW
PROFI LE, CONCRETE

0035 0102 71 14 7614. 000 LF 0. 01000 76. 14 0. 01000 76. 14 0. 01000 76. 14
BARRI ER WALL, TEMPORARY, F& , TYPE K




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -3
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 1) (2 ) (3 )
PEPPER CONTRACTI NG SERVI CES | GLF CONSTRUCTI ON CORPORATI O | AJAX PAVI NG | NDUSTRI ES OF FLORI
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0040 0102 71 23 16224. 000 LF 0. 01000 162. 24 0. 01000 162. 24 0. 01000 162. 24
BARRI ER WALL, TEMPORARY, RELOCATE, LOW
PRCFI LE, CONCRETE
0045 0102 71 24 7614. 000 LF 0. 01000 76. 14 0. 01000 76. 14 0. 01000 76. 14
BARRI ER WALL, TEMPORARY, RELCCATE, TYPE
K
0050 0102 74 1 263550. 000 ED 0. 15000 39532. 50 0. 20000 52710. 00 0. 15000 39532. 50
CHANNELI ZI NG DEVICE- TYPES I, |1, D,
VP, DRUM OR LCD
0055 0102 74 2 1050. 000 ED 0. 25000 262. 50 0. 40000 420. 00 0. 27000 283.50
CHANNELI ZI NG DEVICE, TYPE IIIl, 6'
0060 0102 75 1 4548. 000 LF 0. 01000 45, 48 20. 00000 90960. 00 19. 42000 88322. 16
TEMPORARY SEPARATOR, F& REMOVE
0065 0102 76 2625. 000 ED 5. 60000 14700. 00 6. 00000 15750. 00 8. 59000 22548. 75
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0070 0102 77 11550. 000 ED 0. 25000 2887.50 0. 30000 3465. 00 0. 30000 3465. 00
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0075 0102 78 1012. 000 EA 1. 75000 1771. 00 2.50000 2530. 00 1. 63000 1649. 56
TEMPORARY RETROREFLECTI VE PAVEMENT
MARKER
0080 0102 79 20475. 000 ED 0. 15000 3071. 25 0. 15000 3071. 25 0. 13000 2661. 75
LI GHTS, BARRI ER WALL MOUNT, TEMP, TYPE C,
STEADY BURN
0085 0102 89 1 4,000 LO 1070. 00000 4280. 00 1200. 00000 4800. 00 912. 80000 3651. 20
TEMPORARY CRASH CUSHI ON, REDI RECTI VE
OPTI ON
0090 0102 99 2100. 000 ED 13. 75000 28875. 00 15. 00000 31500. 00 12. 89000 27069. 00
PORTABLE CHANGEABLE MESSAGE SI G\,
TEMPORARY
0095 0102911 2 30418. 000 LF 0. 01000 304. 18 1. 10000 33459. 80 1. 06000 32243. 08
PAVEMENT MARKI NG REMOVABLE TAPE,
VHI TE- BLACK, SOLI D
0100 0102912 2 30418. 000 LF 0. 01000 304. 18 1. 10000 33459. 80 1. 06000 32243. 08
PAVEMENT MARKI NG REMOVABLE TAPE, YELLOW
SCQLID
0105 0104 10 3 18734. 000 LF 0. 65000 12177. 10 1. 60000 29974. 40 1. 07000 20045. 38
SEDI MENT BARRI ER




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -4
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 1) (2 ) (3 )
PEPPER CONTRACTI NG SERVI CES | GLF CONSTRUCTI ON CORPORATI O | AJAX PAVI NG | NDUSTRI ES OF FLORI
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0110 0104 15 2.000 EA 4225. 00000 8450. 00 3100. 00000 6200. 00 3758. 57000 7517. 14
SO L TRACKI NG PREVENTI ON DEVI CE
0115 0104 18 78. 000 EA 92. 50000 7215. 00 120. 00000 9360. 00 107. 39000 8376. 42
| NLET PROTECTI ON SYSTEM
0120 0107 1 343. 000 AC 57.90000 19859. 70 40. 00000 13720. 00 37. 59000 12893. 37
LI TTER REMOVAL
0125 0107 2 293. 000 AC 87. 00000 25491. 00 60. 00000 17580. 00 59. 06000 17304. 58
MOW NG
0130 0109 71 5 585. 000 DA 120. 00000 70200. 00 120. 00000 70200. 00 91. 28000 53398. 80
FI ELD OFFI CE, 1500 SQ FT
0135 0110 1 1 43. 000 LS 70000. 00000 70000. 00 400000. 00000 400000. 00 300000. 00000 300000. 00
CLEARI NG & GRUBBI NG 42900015201
0140 0110 4 1076. 000 SY 12. 15000 13073. 40 22. 50000 24210. 00 20. 12000 21649. 12
REMOVAL OF EXI STI NG CONCRETE PAVEMENT
0145 0110 7 1 7.000 EA 132. 00000 924. 00 110. 00000 770. 00 118. 13000 826. 91
MAI LBOX, F& S| NGLE
0150 0120 1 28590. 000 CY 4. 45000 127225. 50 3. 00000 85770. 00 17. 39000 497180. 10
REGULAR EXCAVATI ON
0155 0120 6 11856. 000 CY 13. 50000 160056. 00 15. 00000 177840. 00 15. 72000 186376. 32
EVMBANKIVENT
0160 0160 4 93951. 000 SY 3. 25000 305340. 75 2. 40000 225482. 40 5. 73000 538339. 23
TYPE B STABI LI ZATI ON
0165 0285701 68272. 000 SY 19. 00000 1297168. 00 19. 10000 1303995. 20 22. 22000 1517003. 84
OPTI ONAL BASE, BASE GROUP 01
0170 0285703 11127. 000 SY 22. 00000 244794. 00 16. 00000 178032. 00 16. 85000 187489. 95
OPTI ONAL BASE, BASE GROUP 03
0175 0286 1 4723. 000 SY 33. 00000 155859. 00 23. 00000 108629. 00 12. 66000 59793. 18
TURNOUT CONSTRUCTI ON
0180 0334 1 14 853. 000 TN 190. 00000 162070. 00 186. 00000 158658. 00 133. 45000 113832. 85
SUPERPAVE ASPHALTI C CONC, TRAFFIC D
0185 0337 7 45 853. 000 TN 170. 00000 145010. 00 166. 00000 141598. 00 162. 69000 138774.57
ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC D, FC-12.5, PG 76-22, PMA
0190 0339 1 99. 600 TN 150. 00000 14940. 00 270. 00000 26892. 00 234. 58000 23364. 17
M SCELLANEQUS ASPHALT PAVENMENT
0195 0350 1 13 68332. 000 SY 66. 00000 4509912. 00 64. 00000 4373248. 00 53. 40000 3648928. 80
PLAI N CEMENT CONCRETE PAVEMENT, 11 1/2"
0200 0370 1 60. 000 LF 216. 00000 12960. 00 275. 00000 16500. 00 161. 08000 9664. 80
BRI DGE APPROACH EXPANSI ON JO NT FOR
CONCRETE PAVEMENT




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -5
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 1) (2 ) (3 )
PEPPER CONTRACTI NG SERVI CES | GLF CONSTRUCTI ON CORPORATI O | AJAX PAVI NG | NDUSTRI ES OF FLORI
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0205 0400 0 11 10. 000 CY 580. 00000 5800. 00 980. 00000 9800. 00 1088. 58000 10885. 80
CONCRETE CLASS NS, GRAVITY WALL
0210 0400 1 2 3.120 CY 1440. 00000 4492. 80 1250. 00000 3900. 00 1879. 18000 5863. 04
CONCRETE CLASS |, ENDWALLS
0215 0425 1315 4.000 EA 1350. 00000 5400. 00 4000. 00000 16000. 00 1921. 39000 7685. 56
| NLETS, CURB TYPE P-1, PARTIAL
0220 0425 1325 2.000 EA 1350. 00000 2700. 00 3800. 00000 7600. 00 2777. 78000 5555. 56
I NLETS, CURB, TYPE P-2, PARTIAL
0225 0425 1351 2.000 EA 4490. 00000 8980. 00 3900. 00000 7800. 00 4495. 87000 8991. 74
I NLETS, CURB, TYPE P-5, <10’
0230 0425 1355 3.000 EA 1925. 00000 5775. 00 3200. 00000 9600. 00 2651. 70000 7955. 10
I NLETS, CURB, TYPE P-5, PARTIAL
0235 0425 1483 1. 000 EA 4725. 00000 4725. 00 7000. 00000 7000. 00 4668. 23000 4668. 23
I NLETS, CURB, TYPE 8, J BOT , <10
0240 0425 1485 1. 000 EA 730. 00000 730. 00 4500. 00000 4500. 00 3156. 62000 3156. 62
I NLETS, CURB, TYPE 8, PARTI AL
0245 0425 1701 6. 000 EA 2895. 00000 17370. 00 4000. 00000 24000. 00 4036. 25000 24217.50
I NLETS, GUTTER, TYPE S, <10'
0250 0425 1910 2.000 EA 2805. 00000 5610. 00 2500. 00000 5000. 00 4062. 86000 8125.72
I NLETS, CLOSED FLUVE
0255 0425 2 63 2.000 EA 1333. 00000 2666. 00 1800. 00000 3600. 00 2145. 80000 4291. 60
MANHCLES, P-8, PARTI AL
0260 0425 5 5.000 EA 1210. 00000 6050. 00 500. 00000 2500. 00 1159. 15000 5795. 75
MANHCOLE, ADJUST
0265 0425 6 13. 000 EA 175. 00000 2275. 00 300. 00000 3900. 00 401. 75000 5222.75
VALVE BOXES, ADJUST
0270 0430 94 1 1043. 000 LF 10. 40000 10847. 20 2. 50000 2607. 50 3. 49000 3640. 07
DESI LTING PI PE, 0 - 24"
0275 0430174118 55.000 LF 180. 00000 9900. 00 45, 00000 2475. 00 97. 40000 5357. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
18" SD
0280 0430174124 115. 000 LF 148. 00000 17020. 00 75. 00000 8625. 00 101. 66000 11690. 90
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
24" SD
0285 0430174215 30.000 LF 170. 00000 5100. 00 65. 00000 1950. 00 167. 01000 5010. 30
Pl PE CULVERT, OPTI ONAL MATERI AL, OTHER
SHAPE - ELLI P/ ARCH, 15"SD
0290 0430175118 587. 000 LF 95. 00000 55765. 00 65. 00000 38155. 00 55. 19000 32396. 53
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
18"S/ CD




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -6
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 1) (2 ) (3 )
PEPPER CONTRACTI NG SERVI CES | GLF CONSTRUCTI ON CORPORATI O | AJAX PAVI NG | NDUSTRI ES OF FLORI
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0295 0430175136 8. 000 LF 290. 00000 2320. 00 150. 00000 1200. 00 171. 77000 1374. 16
Pl PE CULVERT, OPT MATERI AL, ROUND,
36" S/ CD
0300 0430984125 4.000 EA 955. 00000 3820. 00 850. 00000 3400. 00 967. 90000 3871. 60
M TERED END SECTI ON, OPTI ONAL ROUND,
18" SD
0305 0430984129 7.000 EA 1015. 00000 7105. 00 1000. 00000 7000. 00 873. 96000 6117.72
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0310 0430984623 2.000 EA 1010. 00000 2020. 00 1000. 00000 2000. 00 791. 50000 1583. 00
M TERED END SECTI ON, OPTI ONAL OTHER -
ELLI P/ ARCH, 15" SD
0315 0440 70 12. 000 EA 1365. 00000 16380. 00 950. 00000 11400. 00 429. 55000 5154. 60
UNDERDRAI N | NSPECTI ON BOX
0320 0446 1 1 19309. 000 LF 16. 00000 308944. 00 35. 00000 675815. 00 22. 68000 437928. 12
EDGEDRAI N DRAI NCRETE, STANDARD
0325 0446 71 1 1453. 000 LF 7. 45000 10824. 85 16. 50000 23974.50 7.03000 10214. 59
EDGEDRAI N QUTLET PI PE, 4"
0330 0515 1 1 1356. 000 LF 51. 15000 69359. 40 40. 00000 54240. 00 39. 52000 53589. 12
Pl PE HANDRAI L - GUI DERAI L, STEEL
0335 0520 1 7 9139. 000 LF 20. 50000 187349. 50 14. 00000 127946. 00 16. 35000 149422. 65
CONCRETE CURB & GQUTTER, TYPE E
0340 0520 1 10 3537. 000 LF 20. 30000 71801. 10 15. 00000 53055. 00 26. 95000 95322. 15
CONCRETE CURB & QUTTER, TYPE F
0345 0520 6 880. 000 LF 38. 50000 33880. 00 25. 00000 22000. 00 25. 57000 22501. 60
SHOULDER GUTTER- CONCRETE
0350 0520 70 718. 000 SY 38. 50000 27643. 00 55. 00000 39490. 00 46. 74000 33559. 32
CONCRETE TRAFFI C SEPARATOR, SPECI AL-
VARI ABLE W DTH
0355 0522 1 9719. 000 SY 27.00000 262413. 00 28. 00000 272132. 00 21. 82000 212068. 58
CONCRETE SI DEVWALK AND DRI VEWAYS, 4"
THI CK
0360 0522 2 4834. 000 SY 44.90000 217046. 60 38. 00000 183692. 00 35. 01000 169238. 34
CONC SI DEVWALK AND DRI VEWAYS, 6" THI CK
0365 0522 4 24.000 SY 196. 00000 4704. 00 125. 00000 3000. 00 133. 28000 3198.72
BUS SHELTER PAD- CONCRETE
0370 0524 1 49 42.000 SY 106. 00000 4452. 00 125. 00000 5250. 00 103. 88000 4362. 96
CONCRETE DI TCH PAVEMENT, 6", REI NFORCE




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -7
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 1) (2 ) (3 )
PEPPER CONTRACTI NG SERVI CES | GLF CONSTRUCTI ON CORPORATI O | AJAX PAVI NG | NDUSTRI ES OF FLORI
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0375 0527 2 742. 000 SF 30. 00000 22260. 00 35. 00000 25970. 00 19. 87000 14743. 54
DETECTABLE WARNI NGS
0380 0536 1 1 2152. 500 LF 16. 25000 34978. 13 16. 00000 34440. 00 15. 03000 32352. 08
GUARDRAI L - ROADVZAY
0385 0536 6 1175. 000 LF 13. 90000 16332. 50 12. 00000 14100. 00 12. 89000 15145. 75
Pl PE RAIL FOR GUARDRAI L
0390 0536 7 10. 000 EA 301. 00000 3010. 00 165. 00000 1650. 00 279. 21000 2792.10
SPECI AL GUARDRAI L PCST
0395 0536 8 8. 000 EA 2780. 00000 22240. 00 1100. 00000 8800. 00 2577. 31000 20618. 48
GUARDRAI L- BRI DGE ANCHORAGE ASSEMBLY,
FURNI SH & | NSTALL
0400 0536 73 1426. 000 LF 2. 35000 3351. 10 3. 00000 4278. 00 2. 15000 3065. 90
GUARDRAI L REMOVAL
0405 0536 85 22 2.000 EA 1855. 00000 3710. 00 2100. 00000 4200. 00 1718. 21000 3436. 42
GUARDRAI L END ANCHORAGE ASSEMBLY- FLARE
0410 0536 85 24 3.000 EA 2200. 00000 6600. 00 2200. 00000 6600. 00 2040. 37000 6121. 11
GUARDRAI L END ANCHORAGE ASSEMBLY-
PARALLEL
0415 0536 85 25 5.000 EA 520. 00000 2600. 00 700. 00000 3500. 00 483. 25000 2416. 25
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
|1
0420 0548 13 2700. 000 SF 0. 01000 27.00 0. 01000 27.00 10. 00000 27000. 00
RETAI NI NG WALL SYSTEM TEMPORARY,
EXCLUDI NG BARRI ER
0425 0570 1 2 30404. 000 SY 2. 15000 65368. 60 1. 75000 53207. 00 3. 53000 107326. 12
PERFORVANCE TURF, SOD
0430 0571 1 11 110. 000 SY 7.55000 830. 50 9. 00000 990. 00 21. 54000 2369. 40
PLASTI C ERCSI ON MAT, TURF RElI NFORCED
MAT, TYPE 1
0432 0635 2 40 6. 000 EA 820. 00000 4920. 00 360. 00000 2160. 00 440. 56000 2643. 36
PULL & SPLI CE BOX, RELOCATE
0435 0710 11111 6.000 NM 1700. 00000 10200. 00 885. 00000 5310. 00 1602. 23000 9613. 38
PAI NTED PAVEMENT NMARKI NGS, STANDARD,
VH TE, SOLID, 6"
0440 0710 11131 4,000 GM 500. 00000 2000. 00 450. 00000 1800. 00 471. 43000 1885. 72
PAI NTED PAVEMENT NMARKI NGS, STANDARD,
VH TE, SKI P, 6", 10-30 OR 3-9 SKIP
0445 0710 11211 6.000 NM 1710. 00000 10260. 00 885. 00000 5310. 00 1602. 23000 9613. 38
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SOLID, 6"




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14
TABULATI ON OF BI DS PAGE : 003 -8
CALL ORDER: 003 PROPCSAL | D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

(1) (2 ) (. 3)
PEPPER CONTRACTI NG SERVI CES | GLF CONSTRUCTI ON CORPCRATI O | AJAX PAVI NG | NDUSTRI ES OF FLORI
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o o e e e e e e e e e e e e e e e e e m e aaa
0447 0715 4122 7.000 EA 5200. 00000 36400. 00 5500. 00000 38500. 00 5867. 26000 41070. 82
LI GHT POLE COWPLETE, F& , W ND SPEED
130, POLE HEI GHT 45'
0448 0715 4600 7.000 EA 400. 00000 2800. 00 520. 00000 3640. 00 554. 44000 3881. 08
LI GHT POLE COMPLETE, REMOVE
0450 0999 16 LUWP 21000. 00000 21000. 00 21000. 00000 21000. 00 21000. 00000 21000. 00
PARTNERI NG DO NOT BI D 42900015201
0455 0999 25 LUWP 120000. 00000 120000. 00 120000. 00000 120000. 00 120000. 00000 120000. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
42900015201
SECTI ON 0001 TOTALS $ 10, 951, 393. 08 $ 11, 816, 045. 61 $ 11,972,112.60
------------------------------------------ o m e e e e e e e e e et e e e e m e e e e e e e et e e e e e e e e e e e eeeeeaooo-
SECTI ON 0002 SI GNI NG
0460 0630 2 11 84. 000 LF 14. 00000 1176. 00 12. 50000 1050. 00 13. 14000 1103. 76
CONDUI T, FURNI SH & | NSTALL, OPEN TRENCH
0465 0630 2 12 89. 000 LF 24. 00000 2136. 00 21. 00000 1869. 00 22.54000 2006. 06
CONDUI T, FURNI SH & | NSTALL, DI RECTI ONAL
BORE
0470 0635 2 11 2.000 EA 850. 00000 1700. 00 750. 00000 1500. 00 803. 00000 1606. 00
PULL & SPLICE BOX, F& , 13" x 24" COVER
S| ZE
0475 0690 90 1.000 PI 300. 00000 300. 00 350. 00000 350. 00 369. 63000 369. 63
CONDUI T & CABLI NG W THI N | NTERSECTI ON,
REMOVE
0480 0690100 1.000 PI 250. 00000 250. 00 350. 00000 350. 00 36. 73000 36. 73
SI GNAL EQUI PMENT M SCELLANOUS REMOVE
0485 0700 1 11 22.000 AS 260. 00000 5720. 00 260. 00000 5720. 00 270. 62000 5953. 64
SINGLE POST SIGQN, F& GROUND MOUNT, UP
TO 12 SF
0490 0700 1 12 13. 000 AS 575. 00000 7475. 00 530. 00000 6890. 00 568. 08000 7385. 04
SI NGLE PCST SI G\, F& GROUND MOUNT,
12-20 SF
0495 0700 1 50 6. 000 AS 100. 00000 600. 00 120. 00000 720. 00 118. 13000 708. 78
SI NGLE POST SI G\, RELOCATE
0500 0700 1 60 29. 000 AS 1. 00000 29. 00 5. 00000 145. 00 1. 07000 31.03
SI NGLE POST SI G\, REMOVE
0505 0700 2 12 1. 000 AS 2700. 00000 2700. 00 2600. 00000 2600. 00 2733. 02000 2733.02
MULTI - POST SIGN, F& GROUND MOUNT,
12-20 SF




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14
TABULATI ON OF BI DS PAGE : 003 -9

CALL ORDER: 003 PROPCSAL | D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

( 1) (_ 2 ) (3 )
PEPPER CONTRACTI NG SERVI CES | GLF CONSTRUCTI ON CORPORATI O | AJAX PAVI NG | NDUSTRI ES OF FLORI
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0510 0700 2 60 2.000 AS 300. 00000 600. 00 300. 00000 600. 00 311. 42000 622. 84

MULTI - POST SIGN, F& GROUND MOUNT,

REMOVE

0515 0700 3601 1. 000 EA 20. 00000 20. 00 25. 00000 25. 00 21. 48000 21. 48

SI GN PANEL, REMOVE, UP TO 12 SF

0520 0705 10 1 3.000 EA 150. 00000 450. 00 140. 00000 420. 00 142. 83000 428. 49

OBJECT MARKER, TYPE 1

0525 0705 10 3 4,000 EA 150. 00000 600. 00 140. 00000 560. 00 142. 83000 571. 32

OBJECT MARKER, TYPE 3

0530 0705 11 1 3.000 EA 85. 00000 255. 00 80. 00000 240. 00 81. 61000 244, 83

DELI NEATOR, FLEXI BLE TUBULAR

0535 0705 11 3 5.000 EA 145. 00000 725. 00 135. 00000 675. 00 139. 60000 698. 00

DELI NEATOR, FLEXI BLE H GH VI SABI LI TY

MVEDI AN

0540 0706 3 1148. 000 EA 3. 00000 3444, 00 4.10000 4706. 80 2. 95000 3386. 60

RETRO- REFLECTI VE PAVEMENT NMARKERS

0545 0710 11290 294. 000 SF 1. 50000 441. 00 2. 50000 735. 00 1. 61000 473. 34

PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW | SLAND NOSE

0550 0711 11124 226. 000 LF 3. 75000 847.50 4. 00000 904. 00 4. 03000 910. 78
THERMOPLASTI C, STANDARD, VWHI TE, SOLI D,

18"

0555 0711 11125 101. 000 LF 5. 50000 555. 50 5. 60000 565. 60 5. 91000 596. 91
THERMOPLASTI C, STANDARD, VWHI TE, SOLI D,

24"

0560 0711 11151 717.000 LF 0. 75000 537.75 0. 85000 609. 45 0. 87000 623.79

THERMOPLASTI C, STANDARD, WHI TE,
DOTTED/ GUI DELI NE/ 6-10 GAP EXTENSI ON,

6"
0565 0711 11224 414.000 LF 4. 00000 1656. 00 3. 80000 1573. 20 4. 03000 1668. 42
THERMOPLASTI C, STANDARD, YELLOW SOLI D,

18"

0570 0711 11251 484.000 LF 0. 75000 363. 00 0. 85000 411. 40 0. 87000 421.08

THERMOPLASTI C, STANDARD, YELLOW DOTTED
/ GUI DELI NE /6-10 GAP EXTENSI ON, 6"
0575 0711 14123 645. 000 LF 6. 50000 4192. 50 7. 00000 4515. 00 7.30000 4708. 50
THERMOPLASTI C, PREFORMED, VH TE, SOLI D,
12"




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -10
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

( 1) (2 ) (3 )

PEPPER CONTRACTI NG SERVI CES | GLF CONSTRUCTI ON CORPORATI O | AJAX PAVI NG | NDUSTRI ES OF FLORI
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT

------------------------------------------ e

0580 0711 14125 311. 000 LF 14. 00000 4354, 00 13. 80000 4291. 80 14. 60000 4540. 60
THERMOPLASTI C, PREFORMED, WHI TE, SOLI D,
24"
0585 0711 14160 17. 000 EA 250. 00000 4250. 00 150. 00000 2550. 00 241. 62000 4107. 54
THERMOPLASTI C, PREFORVED, VWH TE, NMESSAG
0590 0711 14170 64. 000 EA 225. 00000 14400. 00 220. 00000 14080. 00 230. 88000 14776. 32
THERMOPLASTI C, PREFORVED, WHI TE, ARROW\S
0595 0711 14560 4,000 EA 250. 00000 1000. 00 260. 00000 1040. 00 268. 47000 1073. 88

THERMOPLASTI C, PREFORMED, VWH TE W TH
BLACK CONTRAST, MESSAGE

0600 0711 16111 5.453 NM 3900. 00000 21266. 70 3500. 00000 19085. 50 3758. 57000 20495. 48
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWH TE, SOLID, 6"

0605 0711 16112 0.180 NM 5000. 00000 900. 00 4700. 00000 846. 00 5007. 49000 901. 35
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWHI TE, SOLID, 8"

0610 0711 16211 4,225 NM 3900. 00000 16477.50 3550. 00000 14998. 75 3758. 57000 15879. 96
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SCLID, 6"

0615 0711 16212 0.121 NM 5000. 00000 605. 00 4700. 00000 568. 70 5007. 49000 605. 91
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SCLID, 8"

0620 0711 16231 1.256 GM 900. 00000 1130. 40 900. 00000 1130. 40 939. 64000 1180. 19
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SKIP, 6"

0625 0713102533 4.534 GM 9000. 00000 40806. 00 8600. 00000 38992. 40 9199. 91000 41712. 39
PREFORMVED TAPE, HI GH PERFORVANCE,
VWH TE/ BLACK CONTRAST, SKIP, 9"
0630 0741 1 11 5.000 EA 1000. 00000 5000. 00 1000. 00000 5000. 00 1060. 48000 5302. 40
TRAFFI C MONI TORI NG SI TE VEHI CLE
SENSOR- NON- VEI GHT, FURNI SH & | NSTALL,
TYPE 1 AXLE SENSOR- | N ROAD

0635 0745 70 12 5.000 AS 1000. 00000 5000. 00 1100. 00000 5500. 00 1164. 82000 5824.10
TMS | NDUCTI VE LOOP ASSEM F&, 2 LOOPS
| LANE
0640 0746 71132 1.000 EA 3800. 00000 3800. 00 3100. 00000 3100. 00 3291. 28000 3291. 28
TM5 CABI NET, F&l, TYPE |11, PEDESTAL IMNT
2 BACKPLANE

SECTI ON 0002 TOTALS $ 155, 762. 85 $ 148, 918. 00 $ 157, 001. 47

CONTRACT TOTALS $ 11,107, 155. 93| $ 11, 964, 963. 61| $ 12,129, 114. 07



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14
TABULATI ON OF BI DS PAGE : 003 -11

CALL ORDER: 003 PROPCSAL | D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

( 4 ) (5 ) ( 6 )

PHOENI X CONSTRUCTI ON SERVI C | NELSON, DAVI D, CONSTRUCTI ON | CONE & GRAHAM | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ROADWAY

0005 0101 1 LUMP | 1300000. 00000 1300000. 00 880000. 00000 880000. 00| 1400000. 00000 1400000. 00
MOBI LI ZATI ON 42900015201

0010 0102 1 525. 000 LS 485000. 00000 485000. 00 400000. 00000 400000. 00 350000. 00000 350000. 00
MAI NTENANCE OF TRAFFI C 42900015201

0015 0102 3 518. 000 CY 25. 00000 12950. 00 35. 00000 18130. 00 20. 00000 10360. 00
COMMERCI AL MATERI AL FOR DRI VEWAY

MAI NTENANCE

0020 0102 60 35700. 000 ED 0. 25000 8925. 00 0. 30000 10710. 00 0. 25000 8925. 00
WORK ZONE SI GN

0025 0102 61 28.000 EA 75. 00000 2100. 00 80. 00000 2240. 00 75. 00000 2100. 00
BUSI NESS SI GN

0030 0102 71 13 16224. 000 LF 35. 00000 567840. 00 40. 00000 648960. 00 38. 00000 616512. 00

BARRI ER WALL, TEMPORARY, F& , LOW
PROFI LE, CONCRETE

0035 0102 71 14 7614. 000 LF 20. 00000 152280. 00 24. 00000 182736. 00 0. 01000 76. 14
BARRI ER WALL, TEMPORARY, F&, TYPE K
0040 0102 71 23 16224. 000 LF 6. 00000 97344. 00 7.00000 113568. 00 6. 10000 98966. 40

BARRI ER WALL, TEMPORARY, RELOCATE, LOW
PROFI LE, CONCRETE

0045 0102 71 24 7614. 000 LF 8. 00000 60912. 00 8. 00000 60912. 00 0. 01000 76. 14
BARRI ER WALL, TEMPORARY, RELOCATE, TYPE

K

0050 0102 74 1 263550. 000 ED 0. 16000 42168. 00 0. 20000 52710. 00 0.12000 31626. 00
CHANNELI ZI NG DEVI CE- TYPES |, 11, DI,

VP, DRUM OR LCD

0055 0102 74 2 1050. 000 ED 0. 50000 525. 00 0. 50000 525. 00 0. 20000 210. 00
CHANNELI ZI NG DEVI CE, TYPE II1, 6

0060 0102 75 1 4548. 000 LF 17. 00000 77316. 00 20. 00000 90960. 00 20. 00000 90960. 00
TEMPORARY SEPARATOR, F& REMOVE

0065 0102 76 2625. 000 ED 8. 00000 21000. 00 7. 00000 18375. 00 4. 85000 12731. 25
ARROW BOARD / ADVANCE WARNI NG ARROW

PANEL

0070 0102 77 11550. 000 ED 0. 25000 2887. 50 0. 35000 4042. 50 0.20000 2310. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,

TYPE B

0075 0102 78 1012. 000 EA 3. 50000 3542. 00 4. 00000 4048. 00 3.10000 3137. 20

TEMPORARY RETROREFLECTI VE PAVEMENT
MARKER




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -12
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 4 ) (5 ) ( 6 )
PHOENI X CONSTRUCTI ON SERVI C | NELSON, DAVI D, CONSTRUCTI ON | CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0080 0102 79 20475. 000 ED 0. 12000 2457. 00 0. 15000 3071. 25 0. 11000 2252. 25
LI GHTS, BARRI ER WALL MOUNT, TEMP, TYPE C,
STEADY BURN
0085 0102 89 1 4.000 LO 1000. 00000 4000. 00 1200. 00000 4800. 00 1100. 00000 4400. 00
TEMPORARY CRASH CUSHI ON, REDI RECTI VE
OPTI ON
0090 0102 99 2100. 000 ED 13. 00000 27300. 00 15. 00000 31500. 00 12. 00000 25200. 00
PORTABLE CHANGEABLE MESSAGE SI G\,
TEMPORARY
0095 0102911 2 30418. 000 LF 1. 70000 51710. 60 1. 70000 51710. 60 1. 70000 51710. 60
PAVEMENT MARKI NG REMOVABLE TAPE,
VHI TE- BLACK, SOLI D
0100 0102912 2 30418. 000 LF 1. 70000 51710. 60 1. 70000 51710. 60 1. 70000 51710. 60
PAVEMENT MARKI NG REMOVABLE TAPE, YELLOW
SOLI D
0105 0104 10 3 18734. 000 LF 1. 00000 18734. 00 0. 80000 14987. 20 0. 75000 14050. 50
SEDI MENT BARRI ER
0110 0104 15 2.000 EA 1800. 00000 3600. 00 3500. 00000 7000. 00 2500. 00000 5000. 00
SO L TRACKI NG PREVENTI ON DEVI CE
0115 0104 18 78.000 EA 70. 00000 5460. 00 100. 00000 7800. 00 75. 00000 5850. 00
| NLET PROTECTI ON SYSTEM
0120 0107 1 343. 000 AC 25. 00000 8575. 00 15. 00000 5145. 00 20. 00000 6860. 00
LI TTER REMOVAL
0125 0107 2 293. 000 AC 35. 00000 10255. 00 30. 00000 8790. 00 20. 00000 5860. 00
MOW NG
0130 0109 71 5 585. 000 DA 70. 00000 40950. 00 150. 00000 87750. 00 150. 00000 87750. 00
FI ELD OFFI CE, 1500 SQ FT
0135 0110 1 1 43.000 LS 804101. 05000 804101. 05 400000. 00000 400000. 00 637000. 00000 637000. 00
CLEARI NG & GRUBBI NG 42900015201
0140 0110 4 1076. 000 SY 11. 00000 11836. 00 18. 00000 19368. 00 8. 00000 8608. 00
REMOVAL OF EXI STI NG CONCRETE PAVEMENT
0145 0110 7 1 7.000 EA 100. 00000 700. 00 125. 00000 875. 00 125. 00000 875. 00
MAI LBOX, F& SI NGLE
0150 0120 1 28590. 000 CY 2. 00000 57180. 00 10. 00000 285900. 00 19. 00000 543210. 00
REGULAR EXCAVATI ON
0155 0120 6 11856. 000 CY 21. 00000 248976. 00 12. 00000 142272. 00 19. 00000 225264. 00
EVMBANKIVENT
0160 0160 4 93951. 000 SY 4. 50000 422779. 50 6. 00000 563706. 00 6. 50000 610681. 50
TYPE B STABI LI ZATI ON



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -13
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 4 ) (5 ) ( 6 )
PHOENI X CONSTRUCTI ON SERVI C | NELSON, DAVI D, CONSTRUCTI ON | CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0165 0285701 68272. 000 SY 21. 00000 1433712. 00 22. 00000 1501984. 00 22. 00000 1501984. 00
OPTI ONAL BASE, BASE GROUP 01
0170 0285703 11127. 000 SY 26. 00000 289302. 00 22. 00000 244794. 00 16. 50000 183595. 50
OPTI ONAL BASE, BASE GROUP 03
0175 0286 1 4723. 000 SY 18. 00000 85014. 00 14. 00000 66122. 00 18. 00000 85014. 00
TURNOUT CONSTRUCTI ON
0180 0334 1 14 853. 000 TN 150. 00000 127950. 00 190. 00000 162070. 00 186. 00000 158658. 00
SUPERPAVE ASPHALTI C CONC, TRAFFIC D
0185 0337 7 45 853. 000 TN 170. 00000 145010. 00 170. 00000 145010. 00 165. 00000 140745. 00
ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC D, FC-12.5, PG 76-22, PNA
0190 0339 1 99.600 TN 250. 00000 24900. 00 275. 00000 27390. 00 250. 00000 24900. 00
M SCELLANEQUS ASPHALT PAVEMENT
0195 0350 1 13 68332. 000 SY 64. 50000 4407414. 00 77.00000 5261564. 00 73. 50000 5022402. 00
PLAI N CEMENT CONCRETE PAVEMENT, 11 1/2"
0200 0370 1 60. 000 LF 72. 00000 4320. 00 300. 00000 18000. 00 290. 00000 17400. 00

BRI DGE APPROACH EXPANSI ON JO NT FOR
CONCRETE PAVEMENT

0205 0400 0 11 10. 000 CY 900. 00000 9000. 00 600. 00000 6000. 00 600. 00000 6000. 00
CONCRETE CLASS NS, GRAVITY WALL

0210 0400 1 2 3.120 CY 1200. 00000 3744. 00 745. 00000 2324. 40 800. 00000 2496. 00
CONCRETE CLASS |, ENDWALLS

0215 0425 1315 4.000 EA 3000. 00000 12000. 00 3000. 00000 12000. 00 3700. 00000 14800. 00
INLETS, CURB TYPE P-1, PARTIAL

0220 0425 1325 2.000 EA 3000. 00000 6000. 00 4000. 00000 8000. 00 3914. 00000 7828. 00
INLETS, CURB, TYPE P-2, PARTIAL

0225 0425 1351 2.000 EA 5000. 00000 10000. 00 4000. 00000 8000. 00 3500. 00000 7000. 00
I NLETS, CURB, TYPE P-5, <10

0230 0425 1355 3.000 EA 3000. 00000 9000. 00 2400. 00000 7200. 00 2100. 00000 6300. 00
I NLETS, CURB, TYPE P-5, PARTIAL

0235 0425 1483 1.000 EA 5000. 00000 5000. 00 5500. 00000 5500. 00 9000. 00000 9000. 00
INLETS, CURB, TYPE 8, J BOT , <10’

0240 0425 1485 1.000 EA 3000. 00000 3000. 00 2100. 00000 2100. 00 4600. 00000 4600. 00
I NLETS, CURB, TYPE 8, PARTIAL

0245 0425 1701 6. 000 EA 3900. 00000 23400. 00 2800. 00000 16800. 00 2900. 00000 17400. 00
I NLETS, GUTTER, TYPE S, <10

0250 0425 1910 2.000 EA 4000. 00000 8000. 00 2000. 00000 4000. 00 4000. 00000 8000. 00

I NLETS, CLOSED FLUME



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -14
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 4 ) (5 ) ( 6 )
PHOENI X CONSTRUCTI ON SERVI C | NELSON, DAVI D, CONSTRUCTI ON | CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0255 0425 2 63 2.000 EA 3000. 00000 6000. 00 1800. 00000 3600. 00 1900. 00000 3800. 00
MANHOLES, P-8, PARTI AL
0260 0425 5 5.000 EA 500. 00000 2500. 00 325. 00000 1625. 00 1200. 00000 6000. 00
MANHCLE, ADJUST
0265 0425 6 13. 000 EA 350. 00000 4550. 00 75. 00000 975. 00 800. 00000 10400. 00
VALVE BOXES, ADJUST
0270 0430 94 1 1043. 000 LF 5. 00000 5215. 00 4. 00000 4172. 00 9. 50000 9908. 50
DESI LTING PIPE, 0 - 24"
0275 0430174118 55. 000 LF 100. 00000 5500. 00 43. 00000 2365. 00 73. 00000 4015. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
18" SD
0280 0430174124 115. 000 LF 120. 00000 13800. 00 53. 00000 6095. 00 115. 00000 13225. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
24" SD
0285 0430174215 30. 000 LF 100. 00000 3000. 00 64. 00000 1920. 00 123. 00000 3690. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, OTHER
SHAPE - ELLI P/ ARCH, 15"SD
0290 0430175118 587. 000 LF 85. 00000 49895. 00 49, 00000 28763. 00 71. 00000 41677. 00
PI Pg/ CULVERT, OPTI ONAL MATERI AL, ROUND,
18"S/ CD
0295 0430175136 8.000 LF 150. 00000 1200. 00 100. 00000 800. 00 243. 00000 1944. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
36" S/ CD
0300 0430984125 4,000 EA 1200. 00000 4800. 00 725. 00000 2900. 00 1200. 00000 4800. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
18" SD
0305 0430984129 7.000 EA 1800. 00000 12600. 00 900. 00000 6300. 00 1400. 00000 9800. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0310 0430984623 2.000 EA 1500. 00000 3000. 00 590. 00000 1180. 00 1200. 00000 2400. 00
M TERED END SECTI ON, OPTI ONAL OTHER -
ELLI P/ ARCH, 15" SD
0315 0440 70 12. 000 EA 280. 00000 3360. 00 2000. 00000 24000. 00 1100. 00000 13200. 00
UNDERDRAI N | NSPECTI ON BOX
0320 0446 1 1 19309. 000 LF 42. 00000 810978. 00 30. 00000 579270. 00 28. 00000 540652. 00
EDGEDRAI N DRAI NCRETE, STANDARD
0325 0446 71 1 1453. 000 LF 37. 00000 53761. 00 43. 00000 62479. 00 20. 00000 29060. 00
EDGEDRAI N QUTLET PI PE, 4"




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -15
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 4 ) (5 ) ( 6 )
PHOENI X CONSTRUCTI ON SERVI C | NELSON, DAVI D, CONSTRUCTI ON | CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0330 0515 1 1 1356. 000 LF 36. 00000 48816. 00 36. 00000 48816. 00 36. 80000 49900. 80
Pl PE HANDRAI L - GUI DERAI L, STEEL
0335 0520 1 7 9139. 000 LF 13. 00000 118807. 00 24. 00000 219336. 00 13. 00000 118807. 00
CONCRETE CURB & GQUTTER, TYPE E
0340 0520 1 10 3537. 000 LF 14. 00000 49518. 00 18. 00000 63666. 00 13. 00000 45981. 00
CONCRETE CURB & GQUTTER, TYPE F
0345 0520 6 880. 000 LF 15. 00000 13200. 00 30. 00000 26400. 00 15. 00000 13200. 00
SHOULDER GUTTER- CONCRETE
0350 0520 70 718. 000 SY 45, 00000 32310. 00 45, 00000 32310. 00 60. 00000 43080. 00
CONCRETE TRAFFI C SEPARATOR, SPECI AL-
VARI ABLE W DTH
0355 0522 1 9719. 000 SY 30. 00000 291570. 00 26. 00000 252694. 00 27.00000 262413. 00
CONCRETE SI DEWALK AND DRI VEWAYS, 4"
TH CK
0360 0522 2 4834. 000 SY 38. 00000 183692. 00 30. 00000 145020. 00 32. 00000 154688. 00
CONC SI DEVWALK AND DRI VEWAYS, 6" THI CK
0365 0522 4 24.000 SY 80. 00000 1920. 00 45, 00000 1080. 00 150. 00000 3600. 00
BUS SHELTER PAD- CONCRETE
0370 0524 1 49 42.000 SY 100. 00000 4200. 00 50. 00000 2100. 00 65. 00000 2730. 00
CONCRETE DI TCH PAVEMENT, 6", REI NFORCE
0375 0527 2 742. 000 SF 250. 00000 185500. 00 20. 00000 14840. 00 25. 00000 18550. 00
DETECTABLE WARNI NGS
0380 0536 1 1 2152.500 LF 18. 00000 38745. 00 20. 00000 43050. 00 15. 75000 33901. 88
GUARDRAI L - ROADWAY
0385 0536 6 1175.000 LF 13. 00000 15275. 00 12. 00000 14100. 00 11. 50000 13512. 50
Pl PE RAI L FOR GUARDRAI L
0390 0536 7 10. 000 EA 150. 00000 1500. 00 160. 00000 1600. 00 160. 00000 1600. 00
SPECI AL GUARDRAI L PCST
0395 0536 8 8.000 EA 2200. 00000 17600. 00 1800. 00000 14400. 00 1100. 00000 8800. 00
GUARDRAI L- BRI DGE ANCHORAGE ASSEMBLY,
FURNI SH & | NSTALL
0400 0536 73 1426. 000 LF 2. 00000 2852. 00 2. 00000 2852. 00 2. 00000 2852. 00
GUARDRAI L REMOVAL
0405 0536 85 22 2.000 EA 1600. 00000 3200. 00 2000. 00000 4000. 00 1950. 00000 3900. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- FLARE
0410 0536 85 24 3.000 EA 1800. 00000 5400. 00 2100. 00000 6300. 00 2050. 00000 6150. 00
GUARDRAI L END ANCHORAGE ASSEMBLY-
PARALLEL




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -16
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 4 ) (5 ) ( 6 )
PHOENI X CONSTRUCTI ON SERVI C | NELSON, DAVI D, CONSTRUCTI ON | CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0415 0536 85 25 5.000 EA 400. 00000 2000. 00 700. 00000 3500. 00 650. 00000 3250. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
1
0420 0548 13 2700. 000 SF 19. 00000 51300. 00 19. 00000 51300. 00 14. 00000 37800. 00
RETAI NI NG WALL SYSTEM TEMPORARY,
EXCLUDI NG BARRI ER
0425 0570 1 2 30404. 000 SY 2. 25000 68409. 00 2.00000 60808. 00 2. 50000 76010. 00
PERFORMANCE TURF, SQD
0430 0571 1 11 110. 000 SY 7.00000 770. 00 8. 00000 880. 00 9. 00000 990. 00
PLASTI C ERCSI ON MAT, TURF REI NFORCED
MAT, TYPE 1
0432 0635 2 40 6. 000 EA 650. 00000 3900. 00 160. 00000 960. 00 200. 00000 1200. 00
PULL & SPLI CE BOX, RELOCATE
0435 0710 11111 6. 000 NM 1000. 00000 6000. 00 880. 00000 5280. 00 880. 00000 5280. 00

PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWHI TE, SOLID, 6"

0440 0710 11131 4,000 G™M 350. 00000 1400. 00 350. 00000 1400. 00 350. 00000 1400. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, SKIP, 6", 10-30 OR 3-9 SKIP
0445 0710 11211 6. 000 NM 1000. 00000 6000. 00 880. 00000 5280. 00 880. 00000 5280. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SCLID, 6"

0447 0715 4122 7.000 EA 4500. 00000 31500. 00 5300. 00000 37100. 00 4000. 00000 28000. 00
LI GAT POLE COWPLETE, F& , W ND SPEED
130, POLE HEI GHT 45’

0448 0715 4600 7.000 EA 2300. 00000 16100. 00 600. 00000 4200. 00 110. 00000 770. 00
LI GHT POLE COVPLETE, REMOVE
0450 0999 16 LUMP 21000. 00000 21000. 00 21000. 00000 21000. 00 21000. 00000 21000. 00
PARTNERI NG, DO NOT BI D 42900015201
0455 0999 25 LUVP 120000. 00000 120000. 00 120000. 00000 120000. 00 120000. 00000 120000. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
42900015201
SECTI ON 0001 TOTALS $ 13,534,523.25 $ 13,603,876.55 $ 13,911, 612.76
------------------------------------------ e

SECTI ON 0002 Sl GNI NG

0460 0630 2 11 84.000 LF 10. 00000 840. 00 6. 20000 520. 80 12. 24000 1028. 16
CONDUI T, FURNI SH & | NSTALL, OPEN TRENCH




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -17
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 4 ) (5 ) ( 6 )
PHOENI X CONSTRUCTI ON SERVI C | NELSON, DAVI D, CONSTRUCTI ON | CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0465 0630 2 12 89. 000 LF 30. 00000 2670. 00 27. 00000 2403. 00 21. 00000 1869. 00
CONDUI T, FURNI SH & | NSTALL, DI RECTI ONAL
BORE
0470 0635 2 11 2.000 EA 600. 00000 1200. 00 592. 00000 1184. 00 748. 00000 1496. 00
PULL & SPLI CE BOX, F&l, 13" x 24" COVER
S| ZE
0475 0690 90 1. 000 PI 100. 00000 100. 00 95. 00000 95. 00 345. 00000 345. 00
CONDUI T & CABLI NG W THI N | NTERSECTI ON,
REMOVE
0480 0690100 1. 000 PI 200. 00000 200. 00 190. 00000 190. 00 345. 00000 345. 00
SI GNAL EQUI PMENT M SCELLANOUS REMOVE
0485 0700 1 11 22.000 AS 275. 00000 6050. 00 252. 00000 5544, 00 252. 00000 5544, 00
SI NGLE PCST SI GN, F& GROUND MOUNT, UP
TO 12 SF
0490 0700 1 12 13. 000 AS 550. 00000 7150. 00 529. 00000 6877. 00 529. 00000 6877. 00
SI NGLE POST SI GN, F& GROUND MOUNT,
12-20 SF
0495 0700 1 50 6. 000 AS 100. 00000 600. 00 110. 00000 660. 00 110. 00000 660. 00
SI NGLE POST SI GN, RELOCATE
0500 0700 1 60 29. 000 AS 5. 00000 145. 00 1. 00000 29. 00 1. 00000 29. 00
SI NGLE POST SI GN, REMOVE
0505 0700 2 12 1. 000 AS 2600. 00000 2600. 00 2545, 00000 2545. 00 2545. 00000 2545. 00
MULTI - POST SI G\, F& GROUND MOUNT,
12-20 SF
0510 0700 2 60 2.000 AS 300. 00000 600. 00 290. 00000 580. 00 290. 00000 580. 00
MULTI - POST SIGN, F& GROUND MOUNT,
REMOVE
0515 0700 3601 1. 000 EA 50. 00000 50. 00 20. 00000 20. 00 20. 00000 20. 00
SI GN PANEL, REMOVE, UP TO 12 SF
0520 0705 10 1 3.000 EA 140. 00000 420. 00 133. 00000 399. 00 133. 00000 399. 00
OBJECT MARKER, TYPE 1
0525 0705 10 3 4.000 EA 150. 00000 600. 00 133. 00000 532. 00 133. 00000 532. 00
OBJECT MARKER, TYPE 3
0530 0705 11 1 3.000 EA 65. 00000 195. 00 76. 00000 228. 00 76. 00000 228. 00
DELI NEATOR, FLEXI BLE TUBULAR
0535 0705 11 3 5.000 EA 150. 00000 750. 00 130. 00000 650. 00 130. 00000 650. 00
DELI NEATOR, FLEXI BLE H GH VI SABI LI TY
MEDI AN




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -18
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
( 4 ) (5 ) ( 6 )
PHOENI X CONSTRUCTI ON SERVI C | NELSON, DAVI D, CONSTRUCTI ON | CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0540 0706 3 1148. 000 EA 3. 50000 4018. 00 4.10000 4706. 80 4. 05000 4649. 40
RETRO- REFLECTI VE PAVEMENT MARKERS
0545 0710 11290 294. 000 SF 3. 00000 882. 00 2.00000 588. 00 2. 00000 588. 00
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW | SLAND NOSE
0550 0711 11124 226. 000 LF 3. 00000 678. 00 3. 00000 678. 00 2. 95000 666. 70
THERMOPLASTI C, STANDARD, VWH TE, SOLI D,
18"
0555 0711 11125 101. 000 LF 5. 00000 505. 00 4. 00000 404. 00 3. 95000 398. 95
THERMOPLASTI C, STANDARD, VWH TE, SOLI D,
24"
0560 0711 11151 717. 000 LF 1. 15000 824. 55 1. 20000 860. 40 1. 15000 824. 55
THERMOPLASTI C, STANDARD, VWHI TE,
DOTTEDY GUI DELI NE/ 6- 10 GAP EXTENSI ON,
6"
0565 0711 11224 414. 000 LF 3. 00000 1242. 00 3. 00000 1242. 00 2.95000 1221. 30
THERMOPLASTI C, STANDARD, YELLOW SOLI D,
18"
0570 0711 11251 484. 000 LF 1. 15000 556. 60 1. 20000 580. 80 1. 15000 556. 60
THERMOPLASTI C, STANDARD, YELLOW DOTTED
/ GUI DELI NE /6-10 GAP EXTENSI QN, 6"
0575 0711 14123 645. 000 LF 8. 50000 5482. 50 8. 50000 5482. 50 8. 48000 5469. 60
THERMOPLASTI C, PREFORVED, VWHI TE, SOLI D,
12"
0580 0711 14125 311. 000 LF 12. 50000 3887.50 13. 50000 4198. 50 13. 40000 4167. 40
THERMOPLASTI C, PREFORVED, VWHI TE, SOLI D,
24"
0585 0711 14160 17.000 EA 180. 00000 3060. 00 150. 00000 2550. 00 146. 00000 2482. 00
THERMOPLASTI C, PREFORVED, WHI TE, MESSAG
0590 0711 14170 64. 000 EA 200. 00000 12800. 00 200. 00000 12800. 00 195. 00000 12480. 00
THERMOPLASTI C, PREFORVED, VWH TE, ARRO\NS
0595 0711 14560 4.000 EA 300. 00000 1200. 00 325. 00000 1300. 00 321. 00000 1284. 00
THERMOPLASTI C, PREFORVED, WHI TE W TH
BLACK CONTRAST, MESSAGE
0600 0711 16111 5.453 NM 4900. 00000 26719. 70 4900. 00000 26719. 70 4850. 00000 26447. 05
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VH TE, SOLID, 6"
0605 0711 16112 0.180 NM 6000. 00000 1080. 00 6600. 00000 1188. 00 6590. 00000 1186. 20
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VH TE, SOLID, 8"



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -19
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

( 4 ) (5 ) ( 6 )

PHOENI X CONSTRUCTI ON SERVI C | NELSON, DAVI D, CONSTRUCTI ON | CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT

------------------------------------------ e

0610 0711 16211 4.225 NM 4900. 00000 20702. 50 4900. 00000 20702. 50 4850. 00000 20491. 25

THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SOLI D, 6"

0615 0711 16212 0.121 NM 6800. 00000 822. 80 6600. 00000 798. 60 6590. 00000 797. 39
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SOLI D, 8"

0620 0711 16231 1.256 GM 1300. 00000 1632. 80 1400. 00000 1758. 40 1350. 00000 1695. 60
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SKIP, 6"

0625 0713102533 4.534 GM 9200. 00000 41712. 80 9200. 00000 41712. 80 9110. 00000 41304. 74
PREFORMVED TAPE, HI GH PERFORVANCE,
WHI TE/ BLACK CONTRAST, SKIP, 9"
0630 0741 1 11 5.000 EA 1000. 00000 5000. 00 1050. 00000 5250. 00 988. 00000 4940. 00
TRAFFI C MONI TORI NG SI TE VEHI CLE
SENSOR- NON- VEI GHT, FURNI SH & | NSTALL,
TYPE 1 AXLE SENSOR- | N ROAD

0635 0745 70 12 5.000 AS 800. 00000 4000. 00 800. 00000 4000. 00 3065. 00000 15325. 00
;I'NS I NDUCTI VE LOOP ASSEM F&l, 2 LOOPS
LANE
0640 0746 71132 1.000 EA 3500. 00000 3500. 00 3500. 00000 3500. 00 1085. 00000 1085. 00
TM5 CABI NET, F&l, TYPE |11, PEDESTAL IMNT
2 BACKPLANE
SECTI ON 0002 TOTALS $ 164, 476. 75 $ 163, 477. 80 $ 171, 207. 89

CONTRACT TOTALS $ 13,699, 000. 00| $ 13,767, 354. 35| $ 14,082, 820. 65



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE : 07/02/ 14
PAGE : 003 -20

CALL ORDER: 003 PROPCSAL I D E71 76 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
7 ) ( ) ( )
CONCRETE SERVI CES, LLC
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ o o o e o e e e e e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e m e -
SECTI ON 0001 ROADVWAY
0005 0101 1 LUMP 1240000. 00000 1240000. 00
MOBI LI ZATI ON 42900015201
0010 0102 1 525. 000 LS 292500. 00000 292500. 00
MAI NTENANCE OF TRAFFI C 42900015201
0015 0102 3 518. 000 CY 35. 10000 18181. 80
COVWERCI AL MATERI AL FOR DRI VEWAY
MAI NTENANCE
0020 0102 60 35700. 000 ED 0. 29000 10353. 00
WORK ZONE SI GN
0025 0102 61 28. 000 EA 99. 45000 2784. 60
BUSI NESS SI GN
0030 0102 71 13 16224. 000 LF 45, 92000 745006. 08
BARRI ER WALL, TEMPORARY, F&, LOW
PROFI LE, CONCRETE
0035 0102 71 14 7614. 000 LF 25. 74000 195984. 36
BARRI ER WALL, TEMPORARY, F& , TYPE K
0040 0102 71 23 16224. 000 LF 7.02000 113892. 48
BARRI ER WALL, TEMPORARY, RELOCATE, LOW
PROFI LE, CONCRETE
0045 0102 71 24 7614. 000 LF 7.02000 53450. 28
BARRI ER WALL, TEMPORARY, RELOCATE, TYPE
K
0050 0102 74 1 263550. 000 ED 0. 16000 42168. 00
CHANNELI ZI NG DEVI CE- TYPES I, IIl, D,
VP, DRUM OR LCD
0055 0102 74 2 1050. 000 ED 0. 29000 304. 50
CHANNELI ZI NG DEVICE, TYPE I, 6'
0060 0102 75 1 4548. 000 LF 38. 21000 173779. 08
TEMPORARY SEPARATOR, F& REMOVE
0065 0102 76 2625. 000 ED 9. 36000 24570. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0070 0102 77 11550. 000 ED 0. 33000 3811. 50
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0075 0102 78 1012. 000 EA 3. 93000 3977.16
TEMPORARY RETROREFLECTI VE PAVEMENT
MARKER



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14
TABULATI ON OF BI DS PAGE : 003 -21

CALL ORDER: 003 PROPCSAL | D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

7)) ( ) ( )
CONCRETE SERVI CES, LLC

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0080 0102 79 20475. 000 ED 0. 14000 2866. 50

LI GHTS, BARRI ER WALL MOUNT, TEMP, TYPE C,

STEADY BURN

0085 0102 89 1 4.000 LO 2000. 00000 8000. 00

TEMPORARY CRASH CUSHI ON, REDI RECTI VE

OPTI ON

0090 0102 99 2100. 000 ED 14. 04000 29484. 00

PORTABLE CHANGEABLE MESSAGE SI G\,

TEMPORARY

0095 0102911 2 30418. 000 LF 1. 84000 55969. 12

PAVEMENT MARKI NG REMOVABLE TAPE,
VWHI TE- BLACK, SCLI D

0100 0102912 2 30418. 000 LF 1. 84000 55969. 12
PAVEMENT MARKI NG REMOVABLE TAPE, YELLOW

SCLID

0105 0104 10 3 18734. 000 LF 1. 76000 32971. 84
SEDI MENT BARRI ER

0110 0104 15 2.000 EA 2106. 00000 4212. 00
SO L TRACKI NG PREVENTI ON DEVI CE

0115 0104 18 78.000 EA 105. 30000 8213. 40
I NLET PROTECTI ON SYSTEM

0120 0107 1 343. 000 AC 36. 86000 12642. 98
LI TTER REMOVAL

0125 0107 2 293. 000 AC 51. 48000 15083. 64
MOW NG

0130 0109 71 5 585. 000 DA 97. 11000 56809. 35
FI ELD OFFI CE, 1500 SQ FT

0135 0110 1 1 43.000 LS 245700. 00000 245700. 00
CLEARI NG & GRUBBI NG 42900015201

0140 0110 4 1076. 000 SY 29. 25000 31473. 00
REMOVAL OF EXI STI NG CONCRETE PAVEMENT

0145 0110 7 1 7.000 EA 128. 70000 900. 90
MAI LBOX, F& SINGLE

0150 0120 1 28590. 000 CY 7.61000 217569. 90
REGULAR EXCAVATI ON

0155 0120 6 11856. 000 CY 7. 02000 83229. 12
EMBANKMENT

0160 0160 4 93951. 000 SY 7. 02000 659536. 02

TYPE B STABI LI ZATI ON



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14
TABULATI ON OF BI DS PAGE : 003 -22

CALL ORDER: 003 PROPCSAL | D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

7)) ( ) ( )
CONCRETE SERVI CES, LLC

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0165 0285701 68272. 000 SY 24. 71000 1687001. 12

OPTI ONAL BASE, BASE GROUP 01

0170 0285703 11127. 000 SY 32.18000 358066. 86

OPTI ONAL BASE, BASE GROUP 03

0175 0286 1 4723. 000 SY 25. 74000 121570. 02

TURNOUT CONSTRUCTI ON

0180 0334 1 14 853. 000 TN 212. 36000 181143. 08

SUPERPAVE ASPHALTI C CONC, TRAFFIC D

0185 0337 7 45 853. 000 TN 212. 36000 181143. 08

ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC D, FC-12.5, PG 76-22, PMA

0190 0339 1 99.600 TN 276. 71000 27560. 32
M SCELLANEQUS ASPHALT PAVEMENT

0195 0350 1 13 68332. 000 SY 72. 54000 4956803. 28
PLAI N CEMENT CONCRETE PAVEMENT, 11 1/2"

0200 0370 1 60. 000 LF 71. 37000 4282. 20

BRI DGE APPROACH EXPANSI ON JO NT FOR
CONCRETE PAVEMENT

0205 0400 0 11 10. 000 CY 936. 00000 9360. 00
CONCRETE CLASS NS, GRAVITY WALL

0210 0400 1 2 3.120 CY 1088. 10000 3394. 87
CONCRETE CLASS |, ENDWALLS

0215 0425 1315 4.000 EA 6201. 00000 24804. 00
INLETS, CURB TYPE P-1, PARTIAL

0220 0425 1325 2.000 EA 4855. 50000 9711. 00
INLETS, CURB, TYPE P-2, PARTIAL

0225 0425 1351 2.000 EA 4680. 00000 9360. 00
INLETS, CURB, TYPE P-5, <10

0230 0425 1355 3.000 EA 4095. 00000 12285. 00
I NLETS, CURB, TYPE P-5, PARTI AL

0235 0425 1483 1.000 EA 8073. 00000 8073. 00
INLETS, CURB, TYPE 8, J BOT , <10’

0240 0425 1485 1.000 EA 4680. 00000 4680. 00
INLETS, CURB, TYPE 8, PARTIAL

0245 0425 1701 6. 000 EA 4680. 00000 28080. 00
INLETS, GUTTER, TYPE S, <10

0250 0425 1910 2.000 EA 4095. 00000 8190. 00

I NLETS, CLOSED FLUME



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14
TABULATI ON OF BI DS PAGE : 003 -23

CALL ORDER: 003 PROPCSAL | D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

7)) ( ) ( )
CONCRETE SERVI CES, LLC

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0255 0425 2 63 2.000 EA 3042. 00000 6084. 00

MANHOLES, P-8, PARTI AL

0260 0425 5 5.000 EA 865. 80000 4329. 00

MANHCLE, ADJUST

0265 0425 6 13. 000 EA 479. 70000 6236. 10

VALVE BOXES, ADJUST

0270 0430 94 1 1043. 000 LF 5. 09000 5308. 87

DESI LTING PIPE, 0 - 24"

0275 0430174118 55. 000 LF 93. 60000 5148. 00

Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,

18" SD

0280 0430174124 115. 000 LF 111. 15000 12782. 25

Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,

24" SD

0285 0430174215 30. 000 LF 198. 90000 5967. 00

Pl PE CULVERT, OPTI ONAL MATERI AL, OTHER
SHAPE - ELLI P/ ARCH, 15"SD

0290 0430175118 587. 000 LF 93. 60000 54943. 20
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,

18" S/ CD

0295 0430175136 8.000 LF 351. 00000 2808. 00
Pl PE CULVERT, OPT NATERI AL, ROUND,

36" S/ CD

0300 0430984125 4.000 EA 1755. 00000 7020. 00
M TERED END SECTI ON, OPTI ONAL ROUND,

18" SD

0305 0430984129 7.000 EA 1755. 00000 12285. 00
M TERED END SECTI ON, OPTI ONAL ROUND,

24" SD

0310 0430984623 2.000 EA 234. 00000 468. 00

M TERED END SECTI ON, OPTI ONAL OTHER -
ELLI P/ ARCH, 15" SD

0315 0440 70 12. 000 EA 1614. 60000 19375. 20
UNDERDRAI N | NSPECTI ON BOX

0320 0446 1 1 19309. 000 LF 22.23000 429239. 07
EDGEDRAI N DRAI NCRETE, STANDARD

0325 0446 71 1 1453. 000 LF 18. 72000 27200. 16

EDGEDRAI N QUTLET PI PE, 4"



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14
TABULATI ON OF BI DS PAGE : 003 -24

CALL ORDER: 003 PROPCSAL | D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

7)) ( ) ( )
CONCRETE SERVI CES, LLC

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e

0330 0515 1 1 1356. 000 LF 50. 19000 68057. 64

Pl PE HANDRAI L - GUI DERAI L, STEEL

0335 0520 1 7 9139. 000 LF 15. 21000 139004. 19

CONCRETE CURB & GQUTTER, TYPE E

0340 0520 1 10 3537. 000 LF 15. 80000 55884. 60

CONCRETE CURB & GQUTTER, TYPE F

0345 0520 6 880. 000 LF 16. 97000 14933. 60

SHOULDER GUTTER- CONCRETE

0350 0520 70 718. 000 SY 58. 50000 42003. 00

CONCRETE TRAFFI C SEPARATOR, SPECI AL-
VARI ABLE W DTH

0355 0522 1 9719. 000 SY 28. 08000 272909. 52
CONCRETE SI DEWALK AND DRI VEWAYS, 4"

THI CK

0360 0522 2 4834. 000 SY 35. 10000 169673. 40
CONC SI DEWALK AND DRI VEWAYS, 6" THI CK

0365 0522 4 24.000 Sy 93. 60000 2246. 40
BUS SHELTER PAD- CONCRETE

0370 0524 1 49 42.000 SY 72.54000 3046. 68
CONCRETE DI TCH PAVEMENT, 6", RElI NFORCE

0375 0527 2 742.000 SF 26. 91000 19967. 22
DETECTABLE WARNI NGS

0380 0536 1 1 2152. 500 LF 21. 65000 46601. 63
GUARDRAI L - ROADWAY

0385 0536 6 1175. 000 LF 18. 14000 21314.50
Pl PE RAI L FOR GUARDRAI L

0390 0536 7 10. 000 EA 175. 50000 1755. 00
SPECI AL GUARDRAI L POST

0395 0536 8 8. 000 EA 1959. 75000 15678. 00

GUARDRAI L- BRI DGE ANCHORAGE ASSEMBLY,
FURNI SH & | NSTALL

0400 0536 73 1426. 000 LF 1. 40000 1996. 40
GUARDRAI L REMOVAL

0405 0536 85 22 2.000 EA 2223.00000 4446. 00
GUARDRAI L END ANCHORAGE ASSEMBLY- FLARE

0410 0536 85 24 3. 000 EA 2281. 50000 6844. 50

GUARDRAI L END ANCHORAGE ASSEMBLY-
PARALLEL




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14
TABULATI ON OF BI DS PAGE : 003 -25

CALL ORDER: 003 PROPCSAL | D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

7)) ( ) ( )
CONCRETE SERVI CES, LLC

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0415 0536 85 25 5.000 EA 760. 50000 3802. 50
GUARDRAI L END ANCHORAGE ASSEMBLY- TYPE
Il

0420 0548 13 2700. 000 SF 25. 74000 69498. 00
RETAI NI NG WALL SYSTEM TEMPORARY,
EXCLUDI NG BARRI ER

0425 0570 1 2 30404. 000 SY 2.41000 73273. 64
PERFORVANCE TURF, SCD

0430 0571 1 11 110. 000 SY 10. 76000 1183. 60
PLASTI C ERCSI ON MAT, TURF REI NFORCED

MAT, TYPE 1

0432 0635 2 40 6. 000 EA 913. 77000 5482. 62
PULL & SPLI CE BOX, RELOCATE

0435 0710 11111 6.000 NM 1105. 65000 6633. 90

PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWHI TE, SOLID, 6"

0440 0710 11131 4,000 G™M 307. 13000 1228. 52
PAI NTED PAVEMENT MARKI NGS, STANDARD,
VWH TE, SKIP, 6", 10-30 OR 3-9 SKIP
0445 0710 11211 6. 000 NM 1105. 65000 6633. 90
PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW SCLID, 6"

0447 0715 4122 7.000 EA 5920. 20000 41441. 40
LI GAT POLE COWPLETE, F& , W ND SPEED
130, POLE HEI GHT 45’

0448 0715 4600 7.000 EA 450. 45000 3153. 15

LI GHT POLE COVPLETE, REMOVE

0450 0999 16 LUMP 21000. 00000 21000. 00

PARTNERI NG, DO NOT BI D 42900015201

0455 0999 25 LUVP 120000. 00000 120000. 00

I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D

42900015201

SECTI ON 0001 TOTALS $ 13,915,788.92 $ $

------------------------------------------ e

SECTI ON 0002 Sl GNI NG

0460 0630 2 11 84.000 LF 17. 37000 1459. 08
CONDUI T, FURNI SH & | NSTALL, OPEN TRENCH




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14

TABULATI ON OF BI DS PAGE : 003 -26
CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
7 ) ( ) ( )
CONCRETE SERVI CES, LLC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0465 0630 2 12 89. 000 LF 28. 31000 2519. 59
CONDUI T, FURNI SH & | NSTALL, DI RECTI ONAL
BORE
0470 0635 2 11 2.000 EA 1016. 73000 2033. 46
PULL & SPLI CE BOX, F&l, 13" x 24" COVER
S| ZE
0475 0690 90 1. 000 PI 386. 10000 386. 10
CONDUI T & CABLI NG W THI N | NTERSECTI ON,
REMOVE
0480 0690100 1. 000 PI 321. 75000 321.75
SI GNAL EQUI PMENT M SCELLANOUS REMOVE
0485 0700 1 11 22.000 AS 424. 71000 9343. 62
SI NGLE PCST SI GN, F& GROUND MOUNT, UP
TO 12 SF
0490 0700 1 12 13. 000 AS 733. 59000 9536. 67
SI NGLE POST SI GN, F& GROUND MOUNT,
12-20 SF
0495 0700 1 50 6. 000 AS 411. 84000 2471. 04
SI NGLE POST SI GN, RELOCATE
0500 0700 1 60 29. 000 AS 34. 11000 989. 19
SI NGLE POST SI GN, REMOVE
0505 0700 2 12 1. 000 AS 3539. 25000 3539. 25
MULTI - POST SI G\, F& GROUND MOUNT,
12-20 SF
0510 0700 2 60 2.000 AS 411. 84000 823. 68
MULTI - POST SIGN, F& GROUND MOUNT,
REMOVE
0515 0700 3601 1. 000 EA 232. 83000 232. 83
SI GN PANEL, REMOVE, UP TO 12 SF
0520 0705 10 1 3.000 EA 180. 18000 540. 54
OBJECT MARKER, TYPE 1
0525 0705 10 3 4.000 EA 167. 31000 669. 24
OBJECT MARKER, TYPE 3
0530 0705 11 1 3.000 EA 60. 49000 181. 47
DELI NEATOR, FLEXI BLE TUBULAR
0535 0705 11 3 5.000 EA 180. 18000 900. 90
DELI NEATOR, FLEXI BLE H GH VI SABI LI TY
MEDI AN




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 07/02/ 14
TABULATI ON OF BI DS PAGE : 003 -27

CALL ORDER: 003 PROPCSAL | D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07

7)) ( ) ( )
CONCRETE SERVI CES, LLC

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ B A
0540 0706 3 1148. 000 EA 3. 93000 4511. 64

RETRO- REFLECTI VE PAVEMENT NMARKERS

0545 0710 11290 294,000 SF 2. 46000 723. 24

PAI NTED PAVEMENT MARKI NGS, STANDARD,
YELLOW | SLAND NCSE

0550 0711 11124 226. 000 LF 3. 69000 833.94
THERMOPLASTI C, STANDARD, VHI TE, SOLI D,

18"

0555 0711 11125 101. 000 LF 6. 14000 620. 14
THERMOPLASTI C, STANDARD, VWHI TE, SOLI D,

24"

0560 0711 11151 717. 000 LF 1. 35000 967. 95

THERMOPLASTI C, STANDARD, WHI TE,
DOTTED/ GUI DELI NE/ 6- 10 GAP EXTENSI ON,

6"
0565 0711 11224 414.000 LF 3. 69000 1527. 66
THERMOPLASTI C, STANDARD, YELLOW SOLI D,

18"

0570 0711 11251 484.000 LF 1. 35000 653. 40

THERMOPLASTI C, STANDARD, YELLOW DOTTED
/ GUI DELI NE / 6-10 GAP EXTENSI O\, 6"

0575 0711 14123 645. 000 LF 10. 73000 6920. 85
THERMOPLASTI C, PREFORMED, VH TE, SOLI D,

12"

0580 0711 14125 311. 000 LF 16. 58000 5156. 38
THERMOPLASTI C, PREFORMED, VH TE, SOLI D,

24"

0585 0711 14160 17.000 EA 227.27000 3863. 59
THERMOPLASTI C, PREFORMED, WHI TE, MESSAG

0590 0711 14170 64. 000 EA 153. 56000 9827. 84
THERMOPLASTI C, PREFORMED, VH TE, ARRO\S

0595 0711 14560 4.000 EA 552. 83000 2211. 32

THERMOPLASTI C, PREFORMED, VWH TE W TH
BLACK CONTRAST, MESSAGE

0600 0711 16111 5.453 NM 4422. 60000 24116. 44
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWHI TE, SOLID, 6"

0605 0711 16112 0.180 NM 5896. 80000 1061. 42
THERMOPLASTI C, STANDARD- OTHER SURFACES,
VWHI TE, SOLID, 8"




FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE : 07/02/ 14
PAGE : 003 -28

CALL ORDER: 003 PROPCSAL I D: E7176 LETTI NG DATE: 06/11/14 2:30 p.m DI STRI CT: 07
7 ) ( ) ( )
CONCRETE SERVI CES, LLC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
______________________________________________________________________ o e e e e e e e e e e e e e e et e e e e e e e e e e e e e e mm e mmmmm =
0610 0711 16211 4.225 NM 4422. 60000 18685. 49
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SOLID, 6"
0615 0711 16212 0.121 NM 5896. 80000 713.51
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SOLID, 8"
0620 0711 16231 1.256 GM 1228. 50000 1543. 00
THERMOPLASTI C, STANDARD- OTHER SURFACES,
YELLOW SKIP, 6"
0625 0713102533 4.534 GV 9213. 75000 41775. 14
PREFORVED TAPE, H GH PERFORMANCE,
VH TE/ BLACK CONTRAST, SKIP, 9"
0630 0741 1 11 5.000 EA 1235. 52000 6177. 60
TRAFFI C MONI TORI NG SI TE VEH CLE
SENSOR- NON- VEI GHT, FURNI SH & | NSTALL,
TYPE 1 AXLE SENSOR- | N ROAD
0635 0745 70 12 5.000 AS 1248. 39000 6241. 95
;I'I\/S | NDUCTI VE LOOP ASSEM Fé&l, 2 LOOPS
LANE

0640 0746 71132 1. 000 EA 4440. 15000 4440. 15
TVMS CABI NET, F&l, TYPE |11, PEDESTAL MNT
2 BACKPLANE

SECTI ON 0002 TOTALS $ 178, 521. 06

CONTRACT TOTALS $ 14,094, 309. 98| 0. 00| $ 0. 00
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm ni strator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3),
post the bond or other security required by law within
the tinme allowed for filing a bond shall
wai ver of proceedi ngs under chapter

Fl ori da Statutes,

or failure to

constitute a

120, Florida Statutes.



